
------------------------------------------------------------------------------

Contract Period : 20.Oct.2023 to 19.Oct.2024

Customer Name : MPHASIS LIMITED
Customer UEN : L30007KA1992PLC025294-0001
Site Name : Site #DLF old Chennai - Secondary link - DLF old Chennai - -
Secondary link
Vendor Quote Ref : CS-SQ-BLR-23-24-00044
Singtel Project Code : RENA220P
Request Type : New Equipement - Upgrade (Change of equipment)
Work Order :
Ticket NO : STD-2309-01471-0.2.2(SL)
Contract Start Date : 20/10/2023
Contract End Date : 20/10/2023
Product Type : CPE (Managed CE)
IMPG Code : STD-2309-01471-0.2.259972839
Cisco AM name / discount :
Serial Number :
Existing Installation Address : MPHASIS LIMITED, DLF SEZ IT PARK BLOCK 8, 8,9
AND 10TH FLOORS NO.1/124, SHIVAJI GARDENS, IndiaNANDAMBAKKAM POST, India 600089

Itm Description Del Date         Quantity UOM    Price per Un        Total USD
--- ----------- ---------- -------------- --- ---------------  ---------------
001             20.Oct.2023              1LE        1,048.80         1,048.80
Maintenance (incl on site), replacement 
                                                   
                     
Short Text : Maintenance (incl on site), replacement & repair cost (per annum)

Location : MPHASIS LIMITED, DLF SEZ IT PARK BLOCK 8, 8,9 AND 10TH FLOORS
NO.1/124, SHIVAJI GARDENS, IndiaNANDAMBAKKAM POST, India 60
0089

Installation Date : 20/01/2024

Delivery Address : Contact TM for arrangement (CPE_TM_list@ncs.com.sg)

CONNECTIVITY IT SOLUTIONS PVT LTD
NO.1877, 1ST FLOOR, 31ST CROSS, 10
BANGALORE
BANGALORE 560070
INDIA

Group Enterprise Pte Ltd
    GST Number : 199603472D
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Bid Ref. No.   : 10002048

Your Reference : 10002048

Date of Order  : 20.Oct.2023



Delivery Date : 30/10/2023

Contact Person Name : Shrikanth VK
Contact Person Email : shrikanth.k@mphasis.com
Contact Person Mobile : 9901785223
Contact Person Telephone :

SingTel PM Name : RavikumarSuppearmaniam
SingTel PM Email : xv.ravikumar.suppearmaniam@singtel.com
NCS PM Name : ml-cpetm@singtel.com
NCS PM Email : ml-cpetm@singtel.com
NCS PM Mobile :

Maintenance Type : 24hrs x 7 days x 4 hrs response time
Installation Time : During weekend (per visit)
Contract Term : 12

OTC Cost : 1,048.80
MRC Cost : 0.00

002             20.Jan.2024              1LE        3,480.15         3,480.15
Router CPE Purchase                     
                                                   
                     
Short Text : Router CPE Purchase

Maintenance Type : 24hrs x 7 days x 4 hrs response time
Installation Time : During weekend (per visit)
Contract Term : 12

OTC Cost : 3,480.15
MRC Cost : 0.00

--------BOM Start--------
Part No : 15216-LC-LC-MM-5=
Product Name : Fiber patchcord - LC to LC - Multi Mode - 5m
Quantity : 1
Cost : 0

Part No : C8000-HSEC-DNA
Product Name : U.S. Export Restriction Compliance license for C8000 series
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Quantity : 1
Cost : 0

Part No : C8200-1N-4T
Product Name : Cisco Catalyst C8200-1N-4T Router
Quantity : 1
Cost : 3480.15

Part No : C8200-NIM-BLANK
Product Name : Cisco Catalyst 8200 Edge NIM Blank
Quantity : 1
Cost : 0

Part No : C8200-PIM-BLANK
Product Name : Cisco Catalyst 8200 Edge PIM Blank
Quantity : 1
Cost : 0

Part No : C8200-RM-19-1R
Product Name : Cisco Catalyst 8200 Rack mount kit - 19" 1R
Quantity : 1
Cost : 0

Part No : C82-1N-4T-PF
Product Name : C8200-1N-4T Platform Selection for DNA Subscription
Quantity : 1
Cost : 0

Part No : CAB-AC-IND
Product Name : Power Cord - India, 16/10A,250V,2500mm, -40C to +85C
Quantity : 1
Cost : 0

Part No : CAB-ETH-S-RJ45
Product Name : Yellow Cable for Ethernet, Straight-through, RJ-45, 6 feet
Quantity : 1
Cost : 0

Part No : C-RFID-1R
Product Name : Cisco Catalyst 8000 Edge RFID - 1RU
Quantity : 1
Cost : 0

Part No : DNAC-ONPREM-PF
Product Name : Cisco DNA Center On Prem Deployment Option for WAN
Quantity : 1
Cost : 0
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Part No : DNA-P-T0-E-3Y
Product Name : Cisco DNA Essentials On-Prem Lic 3Y - upto 25M (Aggr, 50M)
Quantity : 1
Cost : 0

Part No : DSTACK-T0-E
Product Name : Cisco DNA Essentials Stack - upto 25M (Aggr, 50M)
Quantity : 1
Cost : 0

Part No : GLC-LH-SMD
Product Name : 1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM
Quantity : 1
Cost : 0

Part No : IOSXE-AUTO-MODE
Product Name : IOS XE Autonomous boot up mode for Unified image
Quantity : 1
Cost : 0

Part No : IOSXE-AUTO-MODE-PF
Product Name : IOS XE Autonomous boot up mode for Unified image
Quantity : 1
Cost : 0

Part No : L-DNA-C8200
Product Name : Cisco DNA Subscription for Catalyst 8200 Series
Quantity : 1
Cost : 0

Part No : M2USB-16G
Product Name : Cisco Catalyst 8000 Edge M.2 USB 16GB
Quantity : 1
Cost : 0

Part No : MEM-C8200-8GB
Product Name : Cisco Catalyst 8200 Edge 8GB memory
Quantity : 1
Cost : 0

Part No : NETWORK-PNP-LIC
Product Name : Network Plug-n-Play Connect for zero-touch device deployment
Quantity : 1
Cost : 0

Part No : NWSTACK-T0-E
Product Name : Cisco Network Essentials Stack - upto 25M (Aggr, 50M)
Quantity : 1
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Cost : 0

Part No : SC8KBEUK9-176
Product Name : UNIVERSAL
Quantity : 1
Cost : 0

Part No : SDWAN-UMB-ESS
Product Name : Cisco Umbrella for DNA Essentials
Quantity : 1
Cost : 0

Part No : SVS-PDNA-ESS
Product Name : Embedded Support for SW - Tiered  DNA Essentials On-Prem
Quantity : 1
Cost : 0

Part No : TE-R-SW
Product Name : TE agent for IOSXE on Enterprise Routing
Quantity : 1
Cost : 0

.-------End Of BOM---------

--------Scope Of Work Start--------
Upgrade of existing CPE. We need one block of TD and On-site FE support. VRF
bandwidth upgrade, OLLC upgrade and installation of new
 router.

-------End Of Scope Of Work---------

003             20.Oct.2023              1LE          413.00           413.00
Installation                            
                                                   
                     
Short Text : Installation

Installation Time : During weekend (per visit)
Contract Term : 0

OTC Cost : 413.00 MRC Cost : 0.00 

Group Enterprise Pte Ltd
Order No.: 7680028339(SYM)                        Printed on 20.Oct.2023     5

==============================================================================



==============================================================================
*** TOTAL VALUE                                           USD        4,941.95 
==============================================================================
All prices stated in the Service Order (SO) are exclusive of Goods and Services
Tax  (GST).   Wherever  payment  of  the  SO  amount  is  to be made in foreign
currency,  any  applicable  GST  thereon shall nonetheless be paid in Singapore
dollars.  Any request for payment shall, wherever applicable, be accompanied by
a valid tax invoice, failing which any subsequent claim for GST on such payment
shall  not  be  entertained  by  Group  Enterprise  Pte  Ltd All correspondence
(including invoices) should quote the SO and item number.

MAILING OF INVOICE
------------------

All invoices should be sent directly to Group Enterprise pte Ltd
Accounts Payable Department,31 Exeter Road, Comcentre,Singapore 239732 unless
expressly stated otherwise in the SO.

TERMS OF PAYMENT
----------------
w/n 30d fm end of mth fm the inv rec date

for and on behalf of
Group Enterprise Pte Ltd
Company registration number: 199603472D

This is a computer generated Service Order. No signature is required.

Requested/Prepared By :
RFCP01_1PCMM/g-itsapinterfaces@singtel.com/20.Oct.2023

Approved By :
1.Ang Chye Seng/E/20.Oct.2023
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