



Group Enterprise Pte Ltd
GST Number : 199603472D

Order No.: 7680030272(SYM) Printed on 27.May.2024 1

CONNECTIVITY IT SOLUTIONS PVT LTD
NO.1877, 1ST FLOOR, 31ST CROSS, 10
BANGALORE
BANGALORE 560070
INDIA

Bid Ref. No. : 10002172
Your Reference : 10002172
Date of Order : 24.May.2024

Contract Period : 24.May.2024 to 23.May.2025

Customer Name : MPHASIS LIMITED
Customer UEN : L30007KA199PLC025294-0001
Site Name : Site #Mangalore Upgrade and LM shifting - Mangalore Upgrade and LM shifting
Vendor Quote Ref : CS-SQ-BLR-2425-00009
Singtel Project Code : RENB109P
Request Type : New Equipement - Upgrade (Change of equipment)
Work Order : ZQM3444008
Ticket NO : STD-2405-00225-0.1.1(SP)
Contract Start Date : 24/05/2024
Contract End Date : 24/05/2024
Product Type : CPE (Managed CE)
IMPG Code : STD-2405-00225-0.1.177342518
Cisco AM name / discount :
Serial Number :
Existing Installation Address : MORGANS GATE, 22-5-750 , JEPPU FERRY ROAD, MANGALORE India India 575001

Itm	Description	Del Date	Quantity	UOM	Price per Un	Total USD
001		24.May.2024	1	LE	575.25	575.25
Maintenance (incl on site), replacement						

Short Text : Maintenance (incl on site), replacement & repair cost (per annum)

Location : MORGANS GATE, 22-5-750 , JEPPU FERRY ROAD, MANGALORE India India 575001

Installation Date : 27/07/2024

Delivery Address : Contact TM for arrangement (CPE_TM_list@ncs.com.sg)

Delivery Date : 03/06/2024

=====

Contact Person Name : Shrikanth V.K
Contact Person Email : shrikanth.k@mphasis.com
Contact Person Mobile : +919901785223
Contact Person Telephone :

SingTel PM Name : RavikumarSuppearmaniam
SingTel PM Email : xv.ravikumar.suppearmaniam@singtel.com
NCS PM Name : ml-cpetm@singtel.com
NCS PM Email : ml-cpetm@singtel.com
NCS PM Mobile :

Maintenance Type : 24hrs x 7 days x 4 hrs response time
Installation Time : During weekend (per visit)
Contract Term : 12

OTC Cost : 575.25
MRC Cost : 0.00

002	27.Jul.2024	1LE	2,185.99	2,185.99
Router CPE Purchase				

Short Text : Router CPE Purchase

Maintenance Type : 24hrs x 7 days x 4 hrs response time
Installation Time : During weekend (per visit)
Contract Term : 12

OTC Cost : 2,185.99
MRC Cost : 0.00

-----BOM Start-----
Part No : C8000-HSEC
Product Name : U.S. Export Restriction Compliance license for C8000 series
Quantity : 1
Cost : 0

Part No : C8200L-1N-4T
Product Name : Cisco Catalyst 8200L with 1-NIM slot and 4x1G WAN ports
Quantity : 1

=====
Cost : 2185.99

Part No : C8200-NIM-BLANK
Product Name : Cisco Catalyst 8200 Edge NIM Blank
Quantity : 1
Cost : 0

Part No : C8200-PIM-BLANK
Product Name : Cisco Catalyst 8200 Edge PIM Blank
Quantity : 1
Cost : 0

Part No : C8200-RM-19-1R
Product Name : Cisco Catalyst 8200 Rack mount kit - 19" 1R
Quantity : 1
Cost : 0

Part No : C82L-1N-4T-PF
Product Name : C8200L-1N-4T Platform Selection for DNA Subscription
Quantity : 1
Cost : 0

Part No : CAB-C13-C14-3M-IN=
Product Name : Power Cord Jumper, C13-C14 Connectors, 3 Meter Length, India
Quantity : 1
Cost : 0

Part No : CAB-IND
Product Name : AC Power Cord (India)
Quantity : 1
Cost : 0

Part No : C-M2-BLANK
Product Name : Cisco Catalyst 8000 Edge M.2 Blank Cover
Quantity : 1
Cost : 0

Part No : C-RFID-1R
Product Name : Cisco Catalyst 8000 Edge RFID - 1RU
Quantity : 1
Cost : 0

Part No : DNAC-ONPREM-PF
Product Name : Cisco DNA Center On Prem Deployment Option for WAN
Quantity : 1
Cost : 0

Part No : DNA-P-T0-E-3Y

=====

Product Name : Cisco DNA Essentials On-Prem Lic 3Y - upto 25M (Aggr, 50M)
Quantity : 1
Cost : 0

Part No : DSTACK-T0-E
Product Name : Cisco DNA Essentials Stack - upto 25M (Aggr, 50M)
Quantity : 1
Cost : 0

Part No : GLC-LH-SMD
Product Name : 1000BASE-LX/LH SFP transceiver module MMF/SMF 1310nm DOM
Quantity : 1
Cost : 0

Part No : IOSXE-AUTO-MODE
Product Name : IOS XE Autonomous boot up mode for Unified image
Quantity : 1
Cost : 0

Part No : IOSXE-AUTO-MODE-PF
Product Name : IOS XE Autonomous or SD-Routing mode for Unified image
Quantity : 1
Cost : 0

Part No : MEM-C8200-4GB
Product Name : Cisco Catalyst 8200 Edge 4GB memory
Quantity : 1
Cost : 0

Part No : NETWORK-PNP-LIC
Product Name : Network Plug-n-Play Connect for zero-touch device deployment
Quantity : 1
Cost : 0

Part No : NWSTACK-T0-E
Product Name : Cisco Network Essentials Stack - upto 25M (Aggr, 50M)
Quantity : 1
Cost : 0

Part No : SC8KBEUK9-176
Product Name : UNIVERSAL
Quantity : 1
Cost : 0

Part No : SDWAN-UMB-ESS
Product Name : Cisco Umbrella for DNA Essentials
Quantity : 1
Cost : 0

Part No : SVS-PDNA-ESS
Product Name : Embedded Support for SW - Tiered DNA Essentials On-Prem
Quantity : 1
Cost : 0

.-----End Of BOM-----

-----Scope Of Work Start-----
Upgrade of existing router to 8200L-1N-4T router with with GLC-LH-SMD SFP,
DNA-P-T0-E-3Y with CAB-C13-C14-2M

-----End Of Scope Of Work-----

003	24.May.2024	1LE	413.00	413.00
Installation				

Short Text : Installation

Installation Time : During weekend (per visit)
Contract Term : 0

OTC Cost : 413.00
MRC Cost : 0.00

*** TOTAL VALUE	USD	3,174.24
-----------------	-----	----------

All prices stated in the Service Order (SO) are exclusive of Goods and Services Tax (GST). Wherever payment of the SO amount is to be made in foreign currency, any applicable GST thereon shall nonetheless be paid in Singapore dollars. Any request for payment shall, wherever applicable, be accompanied by a valid tax invoice, failing which any subsequent claim for GST on such payment shall not be entertained by Group Enterprise Pte Ltd All correspondence (including invoices) should quote the SO and item number.

=====

SUBMISSION OF INVOICE

Please email proof of delivery/acceptance or proforma invoice to the PO requestor to initiate goods receipt/service entry before submitting invoice via invoicing platform.
Invoice without supporting documents may cause delay to payment.

TERMS OF PAYMENT

w/n 30d fm end of mth fm the inv rec date

for and on behalf of
Group Enterprise Pte Ltd
Company registration number: 199603472D

This is a computer generated Service Order. No signature is required.

Requested/Prepared By :
RFCP01_1PCMM/g-itsapinterfaces@singtel.com/24.May.2024

Approved By :
1.Ang Chye Seng/E/27.May.2024