

Contract | अनुबंध



Contract No | अनुबंध क्रमांक: GEMC-511687726063509

Contract Generated Date | अनुबंध तिथि: 18-Apr-2023

Bid/RA/PBP No. | बोली/आरए/पीबीपी संख्या: [GEM/2023/B/3107437](#)

Organisation Details | संगठन विवरण

Type | प्ररूप : Central PSU
Ministry | मंत्रालय : Ministry of Finance
Department | विभाग : Department of Financial Services
Organisation Name | संगठन का नाम : Bank of Baroda
Office Zone | कार्यालय क्षेत्र : IT Department BCC

Buyer Details | खरीदार विवरण

Designation | पद : Officer2
Contact No. | संपर्क नंबर : 022-66983223-3223
Email ID | ईमेल आईडी : buycon49.bb.mh@gembuyer.in
GSTIN | जीएसटीआईएन : -
Address | पता : Bank of Baroda, C-26, G-Block, Bandra-Kurla Complex, Bandar (East), Mumbai, Mumbai Suburban, MAHARASHTRA-400051, India

Financial Approval Detail | वित्तीय स्वीकृति विवरण

IFD Concurrence | आईएफडी सहमति : No
Designation of Administrative Approval | प्रशासनिक अनुमोदन का पदनाम : CGM
Designation of Financial Approval | वित्तीय अनुमोदन का पदनाम : CGM

Paying Authority Details | भुगतान प्राधिकरण विवरण

Role : BUYER
Payment Mode | भुगतान का तरीका : Offline
Designation | पद : Officer2
Email ID | ईमेल आईडी : buycon49.bb.mh@gembuyer.in
GSTIN | जीएसटीआईएन : -
Address | पता : Bank of Baroda, C-26, G-Block, Bandra-Kurla Complex, Bandar (East), Mumbai, Mumbai - City, MAHARASHTRA-400051, India

Consignee Details | परेषिती विवरण

S.No क्र.सं.	Consignee Name & Address परेषिती नाम & पता	Service Description सेवा विवरण
1	Contact संपर्क : 022-66983223-3223 Email ID ईमेल आईडी : buycon49.bb.mh@gembuyer.in GSTIN जीएसटीआईएन : - Address पता : Bank of Baroda, C-26, G-Block, Bandra-Kurla Complex, Bandar (East), Mumbai, Mumbai Suburban, MAHARASHTRA-400051, India	Annual Maintenance Contract for Networking Devices (Version 2) - Router and Switches; CISCO

Service Provider Details | सेवा प्रदाता विवरण

GeM Seller ID | जेम विक्रेता आईडी : CBBA180000536007
Company Name | कंपनी का नाम : CONNECTIVITY IT SOLUTIONS PRIVATE LIMITED
Contact No. | संपर्क नंबर : 09844444524
Email ID | ईमेल आईडी : murthy@connectivitysolutions.in
Address | पता : No.1877, 3rd Floor, Gangotri, 31st Cross, 10th Main, Banashankari 2nd Stage, Bangalore, KARNATAKA-560070, -
MSME verified | एमएसएमई सत्यापित : Yes
MSME Registration number | एमएसएमई पंजीकरण संख्या : KR03D0013303
MSE Social Category | एमएसई सामाजिक श्रेणी : General
GSTIN | जीएसटीआईएन : 29AAGCC1283L1ZC

*GST / Tax invoice to be raised in the name of | जिसके नाम के पक्ष में GST/TAX इनवॉइस पेश किया जाएगा - Consignee

Service Details | सेवा विवरण

Service Start Date (latest by) | सेवा प्रारंभ दिनांक (नवीनतम) : 25-Apr-2023 Service End Date | सेवा समाप्ति तिथि : 01-Mar-2025

Category Name | श्रेणी नाम : Annual Maintenance Contract for Networking Devices (Version 2)

Billing Cycle | बिलिंग चक्र : yearly

Description विवरण	Number of Devices	Price per device per month
ISO certification	388	845.000
Requirement of Preventive Maintenance		
Whether passive components(like cable) need to be included in AMC		
Nature of Annual Maintenance Service Provider		
Type of Networking Device for AMC		
Dedicated/ toll Free Telephone No for Service Support		
Type of AMC		
OEM of Networking Devices		
Number of Resident engineers		
Number of technicians		

Total Amount (Formula) कुल राशि (₹) : (Price per device per month*Number of Devices *Contract Period/30)				
Total Value without Addons ऐडऑन के बिना कुल मूल्य (INR)				7344064
Total Addon Value कुल एडऑन मूल्य (INR)				0
Total Value Including Addons ऐडऑन सहित कुल मूल्य (INR)				7344064
Additional Details अतिरिक्त जानकारी				
● Model Number/Part number of networking device(In case of bid mode, buyer may upload the same in scope of work) : CISCO Models				
Tax Bifurcation कर विभाजन				
Particular विधि	GST जीएसटी (18%)	GST Cess 1 जीएसटी उपकर 1 (0%)	Input Tax Credit (ITC) on GST जीएसटी पर इनपुट टैक्स क्रेडिट (आईटीसी) (50%)	ITC on GST Cess 1 जीएसटी उपकर पर आईटीसी 1 (50%)
Annual Maintenance Contract for Networking Devices (Version 2)	1120280.95	0	560140.47	0
Amount of Contract अनुबंध की राशि				
Total Contract Value Including All Duties and Taxes सभी शुल्क और करों सहित कुल अनुबंध मूल्य (INR)				7344064
Price Break up offered मूल्य विभाजन की पेशकश की : Price Break up offered Document link प्राइज़ ब्रेक अप ऑफ़र किए गए दस्तावेज़ लिंक				
SLA Details एसएलए विवरण				
SERVICE STC SPECIAL TERMS AND CONDITIONS FOR ANNUAL MAINTENANCE CONTRACT OF NETWORKING DEVICES				
1. Preamble				
A. All Annual Maintenance Contract of Networking Devices service-related contracts placed through GeM shall be governed by the following set of Terms and Conditions:				
I. General terms and conditions for Goods and Services. ("GTC")				
II. Service specific terms and conditions ("STC") contained in this document				
III. BID / Reverse Auction specific Additional Terms and Conditions ("ATC") as specified by the Buyer				
B. The above terms and conditions are in reverse order of precedence i.e. ATC shall supersede Service specific STC which shall supersede GTC, whenever there are any conflicting provisions.				
C. This document represents the Special Terms and Conditions ("STC") and the Service Level Agreement (SLA) governing the contract between the Buyer and Service Provider. The purpose of this document is to outline the scope of work, stakeholders' obligations and terms and conditions of all services covered as mutually understood by the stakeholders.				
2. Objectives and Goal				
The objective of this document is to ensure that all the special terms and conditions are in place to ensure consistent delivery of services to the Buyer by the Service Provider. The goal of this document is to:				
□ Provide clear reference to service ownership, accountability, roles and responsibilities of both parties				
□ Present a clear, concise and measurable description of services offered to the Buyer				
□ Establish terms and conditions for all the involved stakeholders, it also includes the actions to be taken in case of failure to comply with conditions specified				
□ To ensure that both the parties understand the consequences in case of termination of services due to any of the stated reasons				
This document will act as a reference document that both the parties have understood the above-mentioned terms and conditions and have agreed to comply by the same.				
3. Stakeholders				
The main stakeholders associated are:				
1. Buyer: The Buyer is responsible to provide clear instructions, approvals and timely payments for the services availed as per the contractual terms				
2. Service Provider: The Service Provider is responsible to provide all the required services in timely manner. The Service Provider may also include seller, supplier/bidder/contractor, any authorized agents, permitted assignees, successors, and nominees as per the context and as described in the document				
The responsibilities and obligations of the stakeholders have been outlined in this document. The document also encompasses payment terms and deduction in case of non-adherence to the defined terms and conditions.				
4. Service Scope				
Service Provider shall be fully responsible for Annual Maintenance Contract for all Networking Devices in terms of fault finding and supplying the spare parts. This will include ;				
a. Technical support and diagnosis in case of failure of network equipment and devices.				
b. Provision of standby devices in place of faulty ones to ensure minimum 95 % uptime in a month or any other value for uptime as specified by Buyer.				
c. Supply and replacement to the location where the faulty equipment or device is located				
d. Any software upgrades, updates and installation during the AMC period				
e. Preventive maintenance at a frequency as specified by the Buyer.				
5. Terms and Conditions				
5.1 Buyer's Obligations				
i. Buyer to provide model number, date of purchase, status of warranty etc along with the list of devices and their locations.				
ii. The Buyer will use UPS for ensuring stabilized power supply for operation of network				
iii. The Buyer would ensure that rats, insects etc do not invade the site and damage the systems especially cables etc. In case of any damage to the cables, unless specified by the Buyer as a requirement in the bid document, repair and maintenance related to cable related faults will be undertaken by the Buyer.				
iv. For critical devices or otherwise, Buyers shall define any specific SLA requirements for onsite response time and/or time within which device will be replaced by the Service Provider in ATC. If not defined by Buyer, response time and performance levels as defined in 5.2(i) will be applicable.				
v. Buyer shall raise complaints/breakdown calls either telephonically or by e-mail or in person at helpdesk setup established by the Service Provider at user premises as per conditions of bid/contract and escalation matrix provided by the Service Provider.				
vi. It is advisable to include Price Variation Clause in the long-term contracts to take care of the increase/decrease in prices of various ingredients which majorly affect the overall price of the service. Buyers are therefore advised to include the Price Variation Clause (PVC) in the bid document through ATC for long term contracts. The additional payment, if				

any, on account of PVC can be done offline till such time online functionality is developed on GeM.

5.2 Service Provider's Obligations

- i. Service Provider must provide escalation matrix of telephone numbers for Service Support. The Service Provider has to supply the hardware parts and software required to rectify the hardware issues reported within the specified SLA levels.
 - a. Service Window -During Buyer's working hours or as defined by Buyer
 - b. Onsite Response time - Within 4 hours or as defined by Buyer
 - c. Period for replacement/repair - Next business day or as defined by Buyer
 - d. Break down Calls - Unlimited
 - e. Configuration Support & updates - As and when required
 - f. Preventive Maintenance - As defined by Buyer in technical specification
 - g. Attending for any other pre-scheduled maintenance Activities - As and when required
- ii. Service Provider should have sufficient resources for providing offsite and onsite support. to ensure immediate response and faster call resolution.
- iii. Wherever Authorized Service Providers are submitting the bid, OEM authorization certificate needs to be mandatorily uploaded by the Service Provider.
- iv. If required by the Buyer, The Service Provider would place asset number on each of the device/equipment being maintained by them.
- v. Service Providers should maintain a separate register with number/s of equipment along with details of rooms/location where these devices/equipments are installed . If there is shifting of the equipment/s under this AMC, the Service Provider will have to make changes in record accordingly.
- vi. Proper record of the complaints should be maintained by the Service Provider at each consignee location / user premises. The Service Provider is required to maintain the log sheet which will include number of services provided during the contract period with dates and part of the equipment got repaired or replaced, with its proper model number and necessary details. On request of the Buyer, Service Provider shall provide quarterly call logged and resolution data on pdf/excel format.
- vii. If required by the Buyer, employees of the Service Provider may be required to sign a Non-disclosure Agreement/Integrity Pact.

5.3 Standard Terms and Condition

- i. The parts/components/sub-assemblies used for repair/replacement by the Service Provider will be of the preferably of same make and functional capability as originally available in the system. Alternatively, OEM authorised parts/components/sub-assemblies and/or parts/components/sub-assemblies of improved functional capability may be used for repair/replacement by the Service Provider.
- ii. The Service Provider should provide the following self-certification at the start of the contract. This is to certify that the Hardware and the Software being offered, as part of the contract, does not contain Embedded Malicious code that would activate procedures to
 - a. Inhibit the desires and designed function of the equipment.
 - b. Cause physical damage to the user or equipment during the exploitation.
 - c. Tap information resident or transient in the equipment/network.
 - d. The firm will be considered to be in breach of the procurement contract, in case physical damage, loss of
 - e. information or infringements related to copyright and Intellectual Property Right (IPRs) are caused due to activation of any such malicious code in embedded software.
- iii. The contract extends only to problems arising out of normal functioning of equipment and the contract does not cover break down arising out of damages caused due to fire, theft, riots, accidents, earthquakes, storm and other natural calamities.
- iv. This contract is made for networking equipment and devices procured by Buyer for its own use only.
- v. The Service Provider shall not subcontract the contract in whole or part to any entity without obtaining written consent of Buyer.
- vi. In case any of the device is under warranty, pro-rate unit price will be calculated to make payments.
- vii. The annual maintenance shall be carried out during office hours , primarily at the premises as specified in the work order. In case, the Service Provider feels that the equipment cannot be repaired at site, they should carry the equipment themselves to their designated service centre for quick prompt/repair & deliver the functional equipment back to user at their own cost and risk after getting it repaired promptly.
- viii. The Service Provider shall at all times ensure that the services being provided under this Contract/ Agreement are performed strictly in accordance with all applicable laws, orders, bye-laws, regulations, rules, standards, recommended practices etc, and no liability in this regard will be attached to the Buyer.
- ix. The Service Provider shall be fully responsible for the acts of their representatives / consultants/ team members and shall fully indemnify the Buyer for any kind of losses or damages caused by its team members/ consultants. The Buyer shall not be responsible for any claim from any consultant / team member employed by the Service Provider. The Service Provider shall wholly and fully be responsible for any such claims.

6. Payment Schedule

- i. The Payment procedure shall be in as specified in the General Terms and Conditions (GTC) of GeM.
- ii. Payment schedule to be as per payment terms specified in bid document.

7. Formula used

Total Price = A*B*C/30 Where,

A = Price per device per month

B = Number of devices (to be provided by Buyer)

C= Number of days in contract period

8. Deduction and Termination

#	Service level agreement	Deduction for non-compliance
1	Non-availability of helpline/non-availability of support to log complaints during service window	Rs 500 per instance
2	Breakdown calls/technical faults not attended within time as specified in SLA (time to be calculated from the time after registration of complaint through call)	Rs 500 per instance
3	Non-replacement of devices within time as specified in SLA (time to be calculated from the time after registration of complaint)	Rs 1000 per hour per device
4	Failure to undertake preventive maintenance as specified in schedule	0.1% of contract value for every such occurrence

5	If the employee is found responsible for adopting illegal and foul methods or exercising any corrupt practice in collusion with any third party or officials at the workplace	Immediate replacement within 5 days. Beyond 5 days, cancellation of contract at the discretion of Buyer.
6	If cumulative deduction reaches 10% of the contract value	Termination of contract at the discretion of the Buyer

Corrigendum | शुद्धिपत्र

1. **Extended Upto** | तक बढ़ाया गया : 2023-03-01 15:00:00
2. **Extended Upto** | तक बढ़ाया गया : 2023-03-09 15:00:00

Additional Required Data/Document(s) : Buyer | अतिरिक्त आवश्यक डेटा/दस्तावेज़: खरीदार

1. **OEM authorization certificate** : Bidder should be a Gold partner of CISCO
2. **Payment Terms** : The payment will be released as follows:
AMC- Payable Half-yearly in advance against receipt of satisfactory service report of previous Half-year from the Bank's Project / Operation Manager.
There shall be no escalation in the prices once the prices are fixed and agreed to by the Bank and the Bidder. Payment will be release by IT Dept., BCC as per above payment terms on submission of mentioned supporting documents.
The Bank will pay invoices within a period of 30 days from the date of receipt of accepted invoices. Any dispute regarding the invoice will be communicated to the selected Bidder within 15 days from the date of receipt of the invoice. After the dispute is resolved, Bank shall make payment within 15 days from the date the dispute stands resolved.
3. **List of devices with model numbers,date of purchase,status of warranty and location** : [click here](#)

Additional Data/Document(s) : Seller | अतिरिक्त डेटा/दस्तावेज़ : विक्रेता

1. Oem Authorization Certificate : [click here](#)
2. Certificate (Requested in ATC) : [click here](#)

Price Bifurcation Excel File details | मूल्य द्विभाजन एक्सेल फ़ाइल विवरण: [Commercial bid](#)

ePBG Detail | ईपीबीजी विवरण

Advisory Bank सलाहकार बैंक :	State Bank of India
ePBG Percentage(%) ईपीबीजी प्रतिशत (%) :	3.00
The bidder shall furnish ePBG as applicable as per bid's terms and conditions बोली लगाने वाले को बोली के नियमों और शर्तों के अनुसार लागू ईपीबीजी प्रस्तुत करना होगा	

General Clauses w.r.t RCM/FCM | आरसीएम/एफसीएम के संबंध में सामान्य खंड

1. Where ever RCM is applicable, for sellers (Regular GST registered seller who opted out of FCM as per notifications of GST like GTA , unregistered seller), Buyer have liability of paying the GST and GST cess to the government on the specified rate mentioned by them in this contract. Seller will invoice buyer with Zero GST and GST cess.
2. For Registered sellers as per FCM, rates will be inclusive of prescribed rate of GST and GST cess. ITC available to buyer as shown in the bid document have been applied while evaluating the bids. Seller has liability of paying the GST and GST cess to the govt and same will be charged from buyer while invoice.
3. For Registered sellers who opted for RCM while quoting for specified category under section 9(3) like GTA rates will be exclusive of GST and GST cess. GST and GST cess as indicated by the buyer in the bid document payment of GST and GST Cess will be the liability of buyer.
4. For Unregistered sellers Liability of payment of GST and GST cess is in Buyers scope. GST and GST cess as indicated by the buyer in the bid document will be the liability of buyer . Unregistered seller will invoice buyer with zero GST and Zero GST cess.
5. For sellers under Composition Scheme: There is no liability of payment of GST and GST cess in Buyers cope. Seller will invoice Zero GST and GST cess in the invoice to buyer.

Terms and Conditions | नियम और शर्तें

1. General Terms and Conditions-

- 1.1 This contract is governed by the [General Terms and Conditions](#), conditions stipulated to this Product/Service as provided in the Marketplace.
- 1.2 This Contract between the Seller and the Buyer, is for the supply of the Goods and/ or Services, detailed in the schedule above, in accordance with the General Terms and Conditions (GTC) unless otherwise superseded by Goods / Services specific Special Terms and Conditions (STC) and/ or BID/Reverse Auction Additional Terms and Conditions (ATC), as applicable

2. Buyer Added Bid Specific Terms and Conditions-

- 2.1 **Buyer Added Bid Specific ATC:**
Buyer uploaded ATC document [Click here to view the file](#) .

Note: This is system generated file. No signature is required.

नोट: यह सिस्टम जनरेटेड फाइल है। कोई हस्ताक्षर की आवश्यकता नहीं है।

BCC:IT PROJ:115:173

18th April, 2023

Connectivity IT Solutions Pvt Ltd

No. 1877, 31st Cross, 10th Main,
Banashankari 2nd Stage,
Bengaluru, Karnataka - 560070

Kind Attn.: Mr. Venkat Rajan (Director)

Re: Purchase Order for Annual Maintenance Contract of Cisco Network Hardware at various Branches / Offices in India.

With reference to your proposal submitted against our RFP/Bid No. GEM/2023/B/3107437 dated 13th February 2023 (AMC of Cisco Network Hardware at various Branches / Offices in India), we are pleased to place an AMC order for Cisco Network devices at various Branches / Offices in India till 31st December 2024 as per the details below:

S. No.	Items	Qty	AMC amount per unit (Rs.)	Total Amount (Rs.)	AMC Start Date	AMC End Date
1	Cisco ASR1001X-2.5G-K9 Router	2	1,67,045.45	3,34,090.91	01-04-2023	31-12-2024
2	Cisco N9K-C93180YC-EX Switch	3	1,28,863.64	3,86,590.91	01-04-2023	31-12-2024
3	Cisco N9K-C93180YC-EX Switch	4	1,28,863.64	5,15,454.55	01-04-2023	31-12-2024
4	Cisco N9K-C93180YC-EX Switch	1	1,50,000.00	1,50,000.00	01-04-2023	31-12-2024
5	Cisco WS-C2960X-48TD-L Switch	20	50,580.41	10,11,608.18	01-04-2023	31-12-2024
6	Cisco WS-C2960X-48TD-L Switch	10	52,989.00	5,29,890.00	11-08-2023	31-12-2024
7	Cisco WS-C2960+24TC-L Switch	275	7,445.45	20,47,500.00	01-04-2023	31-12-2024
8	Cisco WS-C2960+24TC-L Switch	59	7,445.45	4,39,281.82	01-04-2023	31-12-2024
9	Cisco WS-C2960+24TC-L Switch	14	7,800.00	1,09,200.00	18-06-2023	31-12-2024
Total Cost of Ownership (TCO) Rs.				55,23,616.36		

Note: The price is inclusive of all taxes, duties, levies etc. **except** Goods & Service Tax (GST). GST will be paid extra at actuals wherever applicable.

*In the case of additional requirement desired by the Bank during the contract period over and above the quantity for which Purchase Order is placed then the maximum order which the Bank can place would be an addition of 25% of the quantity for which order is placed.

Project Manager: You are advised to liaison with Bank's identified Project Manager as Single Point of contact (SPOC) for execution of this Project and contact details are as under:

Mr. E. Nanda Gopal (Chief Manager), IT Link Implementation, Baroda Bhavan, Urdu University Road, Telecom Nagar, Gachibowli, Hyderabad, Telangana – 500032. (Contact No. 040-20205742, Email id: link_impl.itp@bankofbaroda.com)

GST Details: GST No. for Maharashtra: 27AAACB1534F3Z4, Registered Address: Bank of Baroda, Plot No. C-26, Block G, Bandra Kurla Complex, Bandra (East), Mumbai, Maharashtra 400051

Delivery Address & Release of Payment: Chief Manager, IT Link Implementation, Baroda Bhavan, Urdu University Road, Telecom Nagar, Gachibowli, Hyderabad, Telangana – 500032.

The general terms and conditions for Annual Maintenance Contract of Cisco Network Hardware at various Branches / Offices in India will be as per Terms & Conditions of the RFP/Bid No. GEM/2023/B/3107437 dated 13th February 2023 and its subsequent Addendums. However, we attach herewith Annexure A stating salient features, Annexure B - Scope of Work and Annexure C - Cisco Hardware assets details.

Please arrange to send your acceptance of this Purchase Order at the earliest.

Yours faithfully,



Susheel Nagpal

Asst. General Manager

(IT Procurement)



Encl.:

- Annexure A - Salient features and Terms and Conditions
- Annexure B - Scope of Work
- Annexure C - Cisco Hardware Asset details

Salient Features of the Terms & Conditions

The general terms and conditions of the contract for Annual Maintenance Contract (AMC) of Cisco Network Hardware at various Branches / Offices in India are as per terms & conditions of the RFP ref. no. GEM/2023/B/3107437 dated 13th February 2023 and all subsequent addendums. However we give below some of the salient features of the terms and conditions:

1. Contract Period

This contract will be valid from 1st April 2023 to 31st December 2024. The contract will be deemed completed only when all the deliverables contracted by the Bank are delivered and accepted along with the associated documentation provided to Bank's employees; as per the requirements of the contract executed between the Bank and Connectivity IT Solutions Pvt Ltd. The Bank will have the right to renegotiate these prices at the end of the contract period.

2. Payment Terms

Any deviation from the proposed payment terms would not be accepted. The Bank shall have the right to withhold any payment due to Connectivity IT Solutions Pvt Ltd, in case of delays or defaults on the part of Connectivity IT Solutions Pvt Ltd. Such withholding of payment shall not amount to a default on the part of the Bank.

The payment will be released as follows:

a) **AMC**– Payable Half-yearly in advance against receipt of satisfactory service report of previous Half-year from the Bank's Project / Operation Manager.

- Backline certificate for the entire AMC duration from Cisco is mandatory along with first invoice submitted for payment.

There shall be no escalation in the prices fixed and agreed to by the Bank and Connectivity IT Solutions Pvt Ltd. Payment will be released by IT Dept., BCC as per above payment terms on submission of mentioned supporting documents.

The Bank will pay invoices within a period of 30 days from the date of receipt of accepted invoices. Any dispute regarding the invoice will be communicated to Connectivity IT Solutions Pvt Ltd within 15 days from the date of receipt of the invoice. After the dispute is resolved, Bank shall make payment within 15 days from the date the dispute stands resolved

3. Performance Bank Guarantee

Connectivity IT Solutions Pvt Ltd shall provide a Performance Guarantee within 30 days from the date of receipt of the order or signing of the contract whichever is earlier in the format as provided in RFP to the extent of 3% of the contract value for the entire period of the contract plus 3 months and such other extended period as the Bank may decide for due performance of the project obligations. The guarantee should be of that of a scheduled commercial bank only, other than Bank of Baroda.

In the event of non-performance of obligation or failure to meet terms of this Purchase Order or subsequent agreement, the Bank shall be entitled to invoke the performance guarantee without notice or right of demur to Connectivity IT Solutions Pvt Ltd.



Salient Features of the Terms & Conditions

The Bank reserves the right to recover any dues payable by Connectivity IT Solutions Pvt Ltd from any amount outstanding to the credit of Connectivity IT Solutions Pvt Ltd, including the pending bills and/or invoking Performance Guarantee, if any, under this contract.

If the Performance guarantee is not submitted within the stipulated time, the Bank reserves the right to cancel the order / contract and the earnest money deposit taken from Connectivity IT Solutions Pvt Ltd, will be forfeited.



BCC:IT PROJ:115:173
Scope of Work

18.04.2023
Annexure-B

Detailed description for Cisco Hardware:

SL. No.	Items	Support Package	Qty	AMC Start Date	AMC End Date
1	Cisco ASR1001X-2.5G-K9 Router	Cisco Smartnet Total Care Premium	2	01-03-2023	31-12-2024
2	Cisco N9K-C93180YC-EX Switch		3	01-03-2023	31-12-2024
3	Cisco N9K-C93180YC-EX Switch		4	01-03-2023	31-12-2024
4	Cisco N9K-C93180YC-EX Switch		1	01-04-2023	31-12-2024
5	Cisco WS-C2960X-48TD-L Switch		20	01-03-2023	31-12-2024
6	Cisco WS-C2960X-48TD-L Switch		10	11-08-2023	31-12-2024
7	Cisco WS-C2960+24TC-L Switch	Cisco Smartnet Total Care	275	01-03-2023	31-12-2024
8	Cisco WS-C2960+24TC-L Switch		59	01-03-2023	31-12-2024
9	Cisco WS-C2960+24TC-L Switch		14	18-06-2023	31-12-2024
Total Qty			388		

Connectivity IT Solutions Pvt Ltd shall provide Annual Maintenance Service for above mentioned assets, however major scope is as under:

1. Maintenance of the network hardware under the scope of the RFP and add on components with peripherals, which are approved by the bank, at various locations identified by the bank. Connectivity IT Solutions Pvt Ltd will also coordinate with Bank provide the necessary assistance regarding installation and configuration.
2. Connectivity IT Solutions Pvt Ltd is required to provide comprehensive onsite annual maintenance services (preventive and well as corrective) of Network Hardware and peripherals at Bank's Offices / Administrative Offices / Branches and any other site where the these Network Hardware have been installed / available.
3. Maintenance and Repair / Replacement of Network Hardware and Peripherals at Bank's offices / Administrative offices / Branches located across country.



BCC:IT PROJ:115:173

18.04.2023

Scope of Work

Annexure-B

4. The service support during AMC period shall be for all equipment under this scope. Bank's identified team will provide configuration details & other inputs to Connectivity IT Solutions Pvt Ltd for configuration.
5. The maintenance shall cover services for rectification of fault, if any, and replacement/repairs of specified component.
6. Compatibility issues of sub-systems, firmware, any other cards to be installed if required, are to be resolved by Connectivity IT Solutions Pvt Ltd.
7. Yearly preventive maintenance (if required) in consultation with the Bank's team of all the equipment needs to be conducted which should interalia include cleaning of inside and outside of all equipment during AMC period. Preventive Maintenance will include replacement of worn-out parts etc. In case equipment is taken away for repairs, Connectivity IT Solutions Pvt Ltd shall provide a standby equipment (of equivalent or higher model), so that the work of the Bank is not affected. Connectivity IT Solutions Pvt Ltd shall give an undertaking that sufficient quantity of spares will be kept as stock during the AMC period at their support office across the country.
8. Timely proactive deployment of latest firmware versions / security patches in coordination with Bank. Monthly Status reports are to be submitted towards current status and upgrade activity carried out during the quarter.
9. Connectivity IT Solutions Pvt Ltd should liaison with Bank and provide service & support of the Network Hardware. The service calls will be logged by Bank's Managed Service Provider & Connectivity IT Solutions Pvt Ltd need to support & service the same in coordination with them.
10. The Bank reserves the right to shift the equipment to a suitable location depending upon the need. Connectivity IT Solutions Pvt Ltd will arrange to shift the equipment and install and commission the same at the shifted location. Bank will bear transportation & transit insurance cost only in respect of shifting. The AMC of the equipment will continue from the new location as the case may be & Connectivity IT Solutions Pvt Ltd needs to provide service & support of the same from the new location.
11. Connectivity IT Solutions Pvt Ltd should undertake to provide maintenance support to equipment and arrange for spare parts for contract period.
12. Connectivity IT Solutions Pvt Ltd will have to ensure that the old Network hardware and peripherals under the buyback will be taken to their respective plants and scrapped strictly under the "E-Waste (Electronic Waste) scrapping methods using eco-friendly processes authorized by the Pollution control board and as per the E-Waste management and



BCC:IT PROJ:115:173

18.04.2023

Scope of Work

Annexure-B

- handling rules issued by Ministry of Environment & Forests and other government agencies from time to time.
13. If any services, functions or responsibilities not specifically described in this scope but are an inherent, necessary or customary part of the services and are required for proper performance or provision of the services in accordance with the scope, they shall be deemed to be included within the scope of the services, as if such services, functions or responsibilities were specifically required and described in this scope and shall be provided by Connectivity IT Solutions Pvt Ltd at no additional cost to the Bank.
 14. The maintenance services will be comprehensive and will include cost of labor, faulty parts/complete equipment replacement of same or higher configuration etc.
 15. In case the requisite parts are not available, the same should be replaced with the parts of higher specifications compatible with the system.
 16. The engineer will not change the setting of any network hardware seeking the prior permission of the respective concerned designated officer of that Bank.
 17. In case, the system is not repairable at site it can be sent out of site under specified guidelines with returnable Gate Pass.
 18. The maintenance services may be required on nonworking days or beyond office hours on working days on some occasions to meet emergency situation. Connectivity IT Solutions Pvt Ltd shall ensure that on such occasion also the service of engineers is available.
 19. Connectivity IT Solutions Pvt Ltd will provide mapping of field engineer with Bank's Offices/ Administrative Offices and Branches.
 20. Connectivity IT Solutions Pvt Ltd has to provide a standby hardware of same or higher configuration in case of breakdown maintenance for on-site repair.
 21. In case field engineer / helpdesk is on leave, replacement standby engineer / helpdesk has to be provided without a delay.
 22. For closing a call field engineer need to take written confirmation from respective bank officials.
 23. Connectivity IT Solutions Pvt Ltd need to submit quarterly report of call logged, call closed and replaced equipment.
 24. Break-fix support of supplied Network Hardware.
 25. Connectivity IT Solutions Pvt Ltd has to provide Escalation Matrix and SPOC details for the service support for the entire project and ensure timely completion of all the activities as per the schedule.



BCC:IT PROJ:115:173

Scope of Work

18.04.2023

Annexure-B

26. To ensure that the installation & configuration of the Network Hardware are in line with the banks technical document.

B. Resources required at our office, Mumbai / Hyderabad

Connectivity IT Solutions Pvt Ltd has to provide resources at our Hyderabad Office. The seating arrangement for the resources will be provided by the Bank. The requirement of the resources would be as follows:

1. Minimum one resource is required for logging calls and providing online L1 support to the branches. (From 8 am to 8 pm on Bank working days)
2. The engineer should be a Diploma/graduate in relevant field with minimum 2 Years' technical experience in relevant field. The experience certificate should be produced by engineer for verification at the time of visit to bank office.
3. Penalty for onsite FMS Engineer-The FMS engineer should perform their duties satisfactorily as per the scope and duties mentioned. In case of non-performance by members, Connectivity IT Solutions Pvt Ltd has to replace the resource/s within 30 days of written communication about the same. Failure to replace the resource will attract penalty at 1000/- Week, maximum up to Rs. 5000/-. No pro rata basis will be applicable.
4. Failure in providing the resource as per manpower allocation will result penalty at Rs. 1000/- per week or part, subject to a ceiling of Rs.10,000/-.
5. BOB Bank reserves the right to levy / waive off penalty considering various circumstances at that point in time.
6. In case of a call remain unresolved for more than 7-days or Bank's original IT equipment is not repaired (wherever standby IT equipment is provided) within 15 business days from the date standby was provided, bank reserves the right to get it repaired /hired/ replaced at its own and adjust the cost incurred towards the same in the payment due to Connectivity IT Solutions Pvt Ltd over and above penalty. However AMC will continue for such equipment.



Service Levels

1. Service Level for Branch Network Hardware during AMC Period.

Connectivity IT Solutions Pvt Ltd will have to guarantee a **minimum uptime of 99.9%**, calculated on a monthly basis (Network Uptime will be calculated for Individual Sites). The penalty will be calculated as per the details given below.

Uptime percentage	- 100% less Downtime Percentage
Downtime percentage	- Unavailable Time divided by Total Available Time, calculated on a monthly basis.
Total Available Time	- 8 hrs per day for six days a week (Sundays are excluded). In case in any month there are Bank holidays then the same also would be excluded.
Unavailable Time	- Time involved while the network is inoperative or operates inconsistently or erratically due to network hardware.

Uptime Percentage	Penalty Details
A \geq 99.9%	No Penalty
99.5% \leq A < 99.9%	10% of the monthly product AMC cost
99% \leq A < 99.5%	20% of the monthly product AMC cost
A < 99%	Penalty at an incremental rate of 10% (in addition to a base of 20%) of the monthly product AMC cost for every 0.5% lower than the stipulated uptime

Note: SLA will not be applicable for the assets which are down between 8 PM to 8 AM.

The uptime percentage would be calculated on monthly basis and the calculated amount would be adjusted from every subsequent quarter payment. The SLA charges will be subject to an overall **penalty cap (during each quarter)** of 10% of the **total quarterly AMC** cost and thereafter, Bank has the discretion to cancel the contract. In case if there is no pending invoices to be paid by the Bank to Connectivity IT Solutions Pvt Ltd, Connectivity IT Solutions Pvt Ltd has to submit a pay order / cheque payable at Mumbai in favour of Bank of Baroda for the same within 15 days from the notice period from the Bank.

Availability Service Level Default

- Availability Service Level will be measured on a monthly basis for individual sites.
- A Service Level Default will occur when Connectivity IT Solutions Pvt Ltd fails to meet Minimum uptime (99.9%), as measured on a monthly basis.

*** Support package to be included for Branch Network Hardware support "Cisco**



BCC:IT PROJ:115:173

Scope of Work

Smartnet Total Care"

18.04.2023

Annexure-B

2. Service Level for DC/DR Network Hardware during AMC Period.

Connectivity IT Solutions Pvt Ltd will have to guarantee a **minimum uptime of 99.9%**, calculated on a monthly basis (Network Uptime will be calculated for Individual equipment) on 24x7x365. The penalty will be calculated as per the details given below.

Uptime percentage	- 100% less Downtime Percentage
Downtime percentage	- Unavailable Time divided by Total Available Time, calculated on a monthly basis.
Total Available Time	- 24 hrs per day for seven days a week.
Unavailable Time	- Time involved while the network is inoperative or operates inconsistently or erratically due to network hardware.

Uptime Percentage	Penalty Details
A >= 99.9%	No Penalty
99.5% =< A < 99.9%	10% of the monthly product AMC cost
99% =< A < 99.5%	20% of the monthly product AMC cost
A < 99%	Penalty at an incremental rate of 10% (in addition to a base of 20%) of the monthly product AMC cost for every 0.5% lower than the stipulated uptime

Note: SLA will not be applicable for the assets which are down between 8 PM to 8 AM.

The uptime percentage would be calculated on monthly basis and the calculated amount would be adjusted from every subsequent quarter payment. The SLA charges will be subject to an overall **penalty cap (during each quarter)** of 10% of the **quarterly AMC cost of the down equipment** cost and thereafter, Bank has the discretion to cancel the contract. In case if there is no pending invoices to be paid by the Bank to Connectivity IT Solutions Pvt Ltd, Connectivity IT Solutions Pvt Ltd has to submit a pay order / cheque payable at Mumbai in favour of Bank of Baroda for the same within 15 days from the notice period from the Bank.

Availability Service Level Default

- Availability Service Level will be measured on a monthly basis for individual sites.
- A Service Level Default will occur when Connectivity IT Solutions Pvt Ltd fails to meet Minimum uptime (99.9%), as measured on a monthly basis.

SLA report for hardware Equipment needs to be submitted on quarterly basis within 15 days of the beginning of next quarter.

* **Support package to be included for DC/DR Network Hardware AMC "Cisco Smartnet Total Care Premium"**



BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

S. No.	Serial Number	ALPHA	Make & model	Device Type	AMC Start Date	AMC End Date
1	FXS2116Q19V	DC/DR	ASR1001X-2.5G-K9	ROUTER	01-Apr-2023	31-Dec-2024
2	FXS2117Q2P7	DC/DR	ASR1001X-2.5G-K9	ROUTER	01-Apr-2023	31-Dec-2024
3	FCW2123B4HS	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
4	FDO212126S9	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
5	FDO21220PSJ	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
6	FCW2123B45J	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
7	FCW2123B4GH	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
8	FCW2123B4GK	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
9	FCW2123B4GL	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
10	FCW2123B4GM	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
11	FCW2123B4GN	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
12	FCW2123B4GW	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
13	FCW2123B4GX	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
14	FCW2123B4GY	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
15	FCW2123B4H6	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
16	FCW2123B4HM	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
17	FCW2123B4HR	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
18	FCW2123B4HV	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
19	FCW2123B4HW	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
20	FCW2123B4HY	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
21	FCW2123B4J1	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
22	FCW2123B4J2	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
23	FCW2123B4J4	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
24	FCW2123B4NV	DC/DR	WS-C2960X-48TD-L	SWITCH	01-Apr-2023	31-Dec-2024
25	FCW2120A37A	RAJIND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
26	FCW2120A39K	DASNA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
27	FCW2120A37D	BHIMAT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
28	FCW2120A38U	GUDIAK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
29	FCW2120A3BS	BETNOT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
30	FCW2122A0P7	NAYAGR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
31	FCW2122A0JA	DANAPU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
32	FCW2120A34K	EVILWES	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
33	FCW2122A0P2	RAJARA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
34	FCW2122A0PC	SHIRWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
35	FOC2113Y4M4	AKBARP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
36	FOC2113Y4M5	JALFAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
37	FOC2113Y4RD	KIDWAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
38	FOC2113Y4VP	MAJWAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
39	FCW2120A38Q	AJMER	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

40	FCW2120A3CD	KHAJUW	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
41	FCW2122A0NV	SURAJG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
42	FCW2120A36N	KHAIND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
43	FCW2120A374	DHAMNO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
44	FCW2120A38A	EALIRAJ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
45	FCW2122A0NT	JAORA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
46	FCW2122A0U6	ANJAD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
47	FCW2122A0NX	PALTIR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
48	FOC2120Y27E	VELAPP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
49	FCW2120A36F	INDHYD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
50	FCW2120A36R	ROAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
51	FOC2120Y23A	JHANKA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
52	FCW2120A386	WADGAO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
53	FCW2120A38F	GHODEG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
54	FCW2120A390	GANNAS	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
55	FCW2120A395	BHADGA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
56	FCW2122A0LX	WAIFAD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
57	FOC2113Y4M3	ASOTHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
58	FOC2113Y4YY	BAHAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
59	FOC2113Y4ZF	UNNAO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
60	FOC2113Z2YU	AMERIA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
61	FOC2113Z333	KAHELI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
62	FOC2113Z33D	MAQSOO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
63	FOC2113Z33E	NIGOHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
64	FCW2122A0NZ	SULKOT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
65	FCW2120A37H	CUDDAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
66	FCW2120A37R	VIJAYA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
67	FCW2120A391	RATBIH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
68	FCW2122A0P0	SHERGH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
69	FCW2120A37P	GAMBHO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
70	FCW2120A37Z	KHEDBR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
71	FCW2120A381	EVASAD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
72	FCW2120A384	NARAND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
73	FCW2120A38L	HANSOT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
74	FCW2120A38X	ROBRO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
75	FCW2120A393	NARODA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
76	FCW2120A3C0	TALALA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
77	FCW2122A0TN	NEWAHM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
78	FCW2122A0U7	OVEBAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
79	FOC2120Y26N	ROGNR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
80	FOC2120Y26U	MANKUT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
81	FOC2120Y27K	MAHUDA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
82	FOC2120Y27T	ROGNR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

83	FCW2120A37Q	GUDIPA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
84	FCW2120A37W	ERAJAJI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
85	FCW2120A38B	BIJAPU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
86	FCW2120A38E	LADYHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
87	FCW2120A38Z	YADGIR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
88	FOC2113Y507	ROVARA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
89	FOC2113Z2WH	NEKPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
90	FOC2113Z2XE	DAURAG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
91	FOC2113Z2YD	VJCMOR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
92	FCW2122A0TU	PIRPAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
93	FOC2120Z1WA	GANJPA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
94	FCW2120A36G	GOTHAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
95	FCW2120A38H	NITMAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
96	FCW2120A385	PATAHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
97	FOC2113Y4MZ	PBBHAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
98	FOC2113Y50D	EXTNAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
99	FOC2120Y24R	SURJIN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
100	FOC2113Y4JU	SIRATH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
101	FOC2120Y23V	UMBRAJ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
102	FOC2120Y23X	AVASAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
103	FOC2120Y21C	DWH-BELAPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
104	FOC2233Y25K	SAFDAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
105	FOC2337Y4ZS	PALIAK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
106	FCW2205A3G7	DHAMPU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
107	FCW1852B4F8	GHOAHM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
108	FOC1906W2C8	TENTAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
109	FCW1903A36G	CHANVA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
110	FCW1907A0CF	MOHALI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
111	FCW1852B4FX	RBOLUC	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
112	FCW1901B0DW	MILKIP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
113	FCW1901B0DG	AUAHIR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
114	FCW1852B4DY	EVASHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
115	FCW1906B2MF	PARLIA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
116	FCW1852B4GP	CPPC	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
117	FCW1901B0DX	BIRSAC	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
118	FOC1901Z0FD	ABADAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
119	FCW1852B4FL	AKHABA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
120	FCW1852B4F6	EUSMANP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
121	FCW1852B4FE	EMANINA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
122	FCW1907A074	VUNAGA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
123	FOC1901Z0F5	DANTAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
124	FCW1907A07Q	EMARPAT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

125	FCW1903A35U	IFSCBU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
126	FCW1852B4F1	EGANDHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
127	FCW1907A077	MARIDA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
128	FCW1907A07N	ARODA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
129	FOC1906W2CJ	KHOBAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
130	FOC1906W2CD	EMAJALP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
131	FCW1903A36E	EMSUNIV	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
132	FOC1906W2C9	ECHHABA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
133	FCW1903A36L	EGOTBAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
134	FOC1903Y1DK	VALIA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
135	FOC1906W2D2	SHUKLA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
136	FOC1906W2D1	BHENSEA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
137	FOC1906W2D3	EBHARUCH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
138	FOC1906W2CY	ESHREED	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
139	FOC1906W2CT	JHADES	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
140	FOC1901Z0G8	DAHBAHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
141	FOC1903Y1G8	DAHSEZ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
142	FCW1907A0AZ	LIMDI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
143	FCW1907A0BG	MORA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
144	FCW1907A0AT	BHURAV	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
145	FCW1807A4K7	VARDRO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
146	FCW1907A0B2	CHAKRO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
147	FCW1907A0B3	FATPAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
148	FCW1907A0BC	DASADO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
149	FOC1901Z0G5	ROPANC	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
150	FOC1906S31C	INDPAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
151	FOC2213Y50S	KAMREJ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
152	FCW1903A341	SURPAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
153	FOC1906S31F	JAHSUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
154	FOC1825V09N	MANEKP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
155	FCW1906B2KW	SSIDAM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
156	FCW1901B0EU	VANVAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
157	FOC1906W2CH	ROBARN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
158	FOC1852Z2ZV	EBANGAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
159	FCW1901B06Q	EMALLES	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
160	FCW1901B06J	EORCHAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
161	FCW1852B4MU	EAPMCYA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
162	FCW1852B4D5	EKALBAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
163	FCW1852B4CQ	KENCHHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
164	FCW1906B2D9	EWWHITEF	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
165	FCW1906B2C2	ESARJAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
166	FCW1852B4JR	EBAIRAG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
167	FOC1906W2D8	BIAORA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024



BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

168	FCW1852B4JK	OBAIDU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
169	FCW1852B4K5	REHTI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
170	FOC1906S2ZJ	RISALI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
171	FOC1901Z0GZ	RAJIM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
172	FCW1906B2P1	PITHAM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
173	FOC1903Y1JQ	DAMOH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
174	FOC1903Y1HZ	SIDHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
175	FOC1901Z0H3	ROJABA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
176	FOC1903Y1JD	ECHHIND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
177	FOC1836W4RQ	RAIPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
178	FOC1906S2ZQ	SANNAG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
179	FOC1906S2TS	SERIKH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
180	FOC1901Z0GY	RAMANU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
181	FOC1906S2ZK	DBRHNP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
182	FCW1906B2LW	INDCHD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
183	FCW1906B2LR	RABAUN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
184	FCW1906B2LV	NEWSIM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
185	FCW1901B0FA	SECTOE	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
186	FCW1852B4GR	NANROO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
187	FCW1906B2LU	MOHPUN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
188	FCW1906B2LX	LAHORA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
189	FCW1901B0K8	SECPAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
190	FCW1906B2LQ	ESECTOC	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
191	FCW1901B0F5	SANJAU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
192	FCW1907A0CJ	BHAJUL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
193	FOC1901Z0GM	ROPJK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
194	FOC1901Z0GH	SULKAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
195	FCW1907A0C8	TRDKAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
196	FCW1903A360	GOHANA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
197	FCW1906B2M0	ELLANA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
198	FCW1906B2MK	ROHNA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
199	FCW1903A361	MPCKAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
200	FCW1907A0CA	KOTKAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
201	FCW1906B2L9	SIRHIN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
202	FCW1907A0CP	FERROA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
203	FOC1901Z0GP	TALBHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
204	FOC1901Z0GE	BHAFAZ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
205	FCW1907A0CB	JALALA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
206	FCW1901B0JT	EKKNAGA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
207	FCW1901B0JQ	EKOLATH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
208	FCW1906B2M1	EVIRUGA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
209	FCW1901B0FC	EKODAMB	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
210	FCW1906B2M6	EPORUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

211	FOC2434L1EG	PERUND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
212	FCW1903A34L	ECOIMBA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
213	FOC1852Z2J7	ROMADU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
214	FCW1901B0J3	ECOLMAD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
215	FOC1852Z2YA	KONDAZ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
216	FCW1907A07G	CHERPL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
217	FOC1852Z2YM	ROKERA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
218	FCW1907A07H	CHITTU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
219	FOC1901Z0E7	PATHIR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
220	FCW1907A07K	PANDAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
221	FCW1903A358	SERHYD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
222	FCW1903A357	PBBHYD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
223	FOC1906S32Z	EJUBILE	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
224	FOC1906S31U	ETARNAK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
225	FOC1906S326	QUTHBA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
226	FCW1903A352	MANIKO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
227	FOC1906S32G	ARMOOR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
228	FCW1907A0C3	RAJAMP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
229	FOC1941Z44Y	KALIKI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
230	FCW2329A4YE	SATTEN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
231	FCW1907A0BT	RAMPET	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
232	FCW1903A344	PITHAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
233	FOC1906S327	EVJDAMM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
234	FOC1901Z0DJ	ADARAJ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
235	FOC1901Z0DH	PANCHS	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
236	FCW1903A36U	MAHWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
237	FCW1903A36N	MALALW	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
238	FOC1906W2CN	EBHABHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
239	FOC1906W2D6	BARUKH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
240	FCW1901B0ES	DANTAU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
241	FCW1901B0EK	JAIBIK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
242	FOC1906W2DD	MUMMAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
243	FCW1906B2N4	BAJJU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
244	FOC1906W2DC	NOHAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
245	FOC1901Z01G	GUSAIN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
246	FCW1906B2NF	GHARSA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
247	FCW1906B2MW	PADAMP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
248	FCW1901B0KZ	LUTOO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
249	FOC2149Y5HN	DUDU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
250	FOC1901Z0D8	RAJAWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
251	FCW1907A06T	SHIVDA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
252	FCW1907A06L	MAHESH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
253	FCW1907A06Q	EINDJAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024



BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

254	FOC1901Z0CX	HOMEOP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
255	FCW1907A06F	PALRI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
256	FOC2149Y5KX	BARNAG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
257	FCW1907A06W	MANDIA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
258	FOC1901Z0DT	SINDRI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
259	FCW1907A06U	SIWARA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
260	FCW1907A072	BHAJOD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
261	FCW1907A06Y	MERTAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
262	FCW1907A06X	TAKHAT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
263	FCW1907A06Z	MARPAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
264	FCW1907A073	BJSJOD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
265	FOC1901Z0DN	EUNIJOD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
266	FOC1916S748	SANKAD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
267	FOC1906W2CS	JAISAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
268	FOC1901Z0EG	TALWAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
269	FOC1901Z0EE	SALPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
270	FOC1906W2CW	DEENDA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
271	FOC1906W2D0	EXTGAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
272	FCW2149A4FX	ITAWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
273	FOC1901Z0EF	DHAKAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
274	FCW1903A359	DEBARI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
275	FCW1903A35A	BANSWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
276	FOC1901Z0HD	EDUMDUM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
277	FCW1901B06X	SIXMI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
278	FCW1903A2T1	ETOLLYG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
279	FOC1901Z0EB	EHARIDE	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
280	FCW1903A35B	KALIMP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
281	FOC1906S33A	JUDGE	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
282	FOC1906S310	FALAKA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
283	FDO21211S8T	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
284	FDO21310QLB	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
285	FDO21271E2Q	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
286	FDO21250JXH	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
287	FDO212805D3	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
288	FDO21280TGD	DC/DR	N9K-C93180YC-EX	SWITCH	01-Apr-2023	31-Dec-2024
289	FCW2149A4BM	SEORAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
290	FCW2149A4BN	BAWANA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
291	FCW2149A4BY	SHADEL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
292	FCW2149A4C9	NANGLO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
293	FCW2149A4BF	MKARAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
294	FCW2149A4BC	GEZIA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
295	FCW2149A4B3	JURA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
296	FCW2149A4BZ	BHALAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024



BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

297	FCW2149A4CU	VITHON	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
298	FCW2149A4FV	DBBHUN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
299	FCW2149A4L4	DESBAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
300	FCW2149A4KS	PRATAP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
301	FCW2149A4JJ	BARBHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
302	FCW2149A4LS	SISEND	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
303	FCW2149A4LR	SHEBAR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
304	FCW2149A4MM	NAGNIG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
305	FCW2149A4L3	KHESAW	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
306	FCW2149A4LX	DAUSA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
307	FCW2149A4B4	PATNAB	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
308	FCW2149A4C4	MANPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
309	FCW2149A4CK	SANAU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
310	FCW2149A4L9	SANTRA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
311	FCW2149A4C3	ALIKOT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
312	FCW2149A4KT	JAWAJA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
313	FCW2149A4M2	CHHIPA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
314	FCW2149A4B6	TATYAT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
315	FOC2149Y5JH	EKATNI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
316	FCW2149A4D1	SAMESW	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
317	FCW2149A4GB	SANOKH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
318	FCW2149A4LP	MAHKHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
319	FCW2149A4BB	FARIDK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
320	FCW2149A4CH	SWAIZP	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
321	FCW2149A4KP	POWAYA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
322	FCW2149A4M9	BLYTIL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
323	FCW2149A4C0	SERCAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
324	FCW2149A4BD	BITHAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
325	FCW2149A4BK	HARMUZ	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
326	FOC2149Y5HV	SANDAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
327	FCW2149A4KE	MCMABI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
328	FCW2149A4LQ	MCSEWR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
329	FCW2149A4L1	BALBOM	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
330	FCW2149A4LD	ECPTANK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
331	FCW2149A4CR	JANDLI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
332	FCW2149A4L0	SSIPAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
333	FCW2149A4BQ	POINSU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
334	FCW2149A4LH	UNDANG	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
335	FOC2149Y5HT	PILERN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
336	FCW2149A4C7	LONAVA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
337	FOC2149Y5J3	AKURDI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
338	FCW2149A4BA	KANJUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
339	FCW2149A4FS	AJABPU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

340	FCW2149A4BE	KUZHIT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
341	FCW2149A4G4	KARAIK	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
342	FCW2149A4LC	EXTNAI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
343	FCW2149A4LK	KICHA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
344	FOC2211Y49X	MANPUN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
345	FCW2211A3B9	MIANWA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
346	FCW2211A3EM	CFSGUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
347	FOC2211Y4EN	ZONORT	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
348	FOC2213Y59J	ROFAIZ	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
349	FOC2213Y4Z2	DHARUP	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
350	FOC2213Y5AY	KUNDA	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
351	FOC2213Y4YH	LUCKNO	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
352	FOC2213Y4TV	BULAND	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
353	FOC2211Y4KV	BARNAL	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
354	FOC2211Y5KP	NURPUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
355	FOC2211Y5L6	SSIGOB	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
356	FCW2211A3BJ	JODCHO	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
357	FOC2211Y3ZM	PHAJOD	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
358	FOC2211Y41C	RAGUDA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
359	FOC2211Y4S0	CHHOTI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
360	FOC2211Y49K	BHABHI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
361	FOC2211Y41V	DHANPU	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
362	FOC2211Y4D6	SARJAB	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
363	FOC2213Y4VQ	RKNAGA	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
364	FOC2213Y4W1	THRIPR	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
365	FOC2213Y4YK	SARMDR	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
366	FOC2211Y4AR	RBOKOL/ AROBIN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
367	FOC2211Y5BS	VJASAN	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
368	FOC2211Y4DS	BARGRH	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
369	FOC2211Y4RU	DUNGUR	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
370	FOC2211Y3Z5	DALTON	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
371	FOC2213Y511	ZOGBOM/ MMSR	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
372	FOC2213Y51J	SANPAD	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
373	FOC2213Y4W8	EVALLAB	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
374	FOC2213Y4YQ	ROJAM	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
375	FOC2213Y5CN	ITARWA	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
376	FOC2213Y5C3	EPUNSUR	WS-C2960+24TC-L	SWITCH	18-Jun-2023	31-Dec-2024
377	FOC2211Y4CU	RANNI	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
378	FOC2211Y40C	PALAYA	WS-C2960+24TC-L	SWITCH	01-Apr-2023	31-Dec-2024
379	FOC2227T3FK	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
380	FOC2227T3FR	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024

BCC:IT PROJ:115:173

18.04.2023

Cisco Hardware Asset Details

Annexure C

381	FOC2227T3FV	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
382	FOC2227T3G1	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
383	FOC2227T3G4	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
384	FOC2227T3GN	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
385	FOC2227T3GS	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
386	FOC2227T3GW	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
387	FOC2227T3HH	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024
388	FOC2227Y3LZ	DC/DR	WS C2960X-48TD-L	SWITCH	11-08-2023	31-12-2024

*Detailed address and contact details for the individual locations will be provided by the Project Manager.

